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SCHEDULE OF QUANTITIES

EARTHWORK SUMMARY INLET AND MANHOLE REMOVAL SCHEDULE TRASH CAN AND BENCH REMOVAL SCHEDULE TREE REMOVAL SCHEDULE
20200100 20201200 20600110 21001000 60500040 60500060 X0323706 HD327149 20100110 20100210
EXCAVATION TO BE EARTHWORK | REMOVAL AND GEOTECHNICAL HOGATION FEMOVING || REMOVING LOGATION TRASH RELOCATE LOGATION TREE REMOVAL | TREE REMOVAL
GRANULAR MANHOLES | INLETS RECEPTACLE (670 15 UNITS | (OVER 15 UNITS
LOCATION EARTH  |USED IN EMBANKMENT BALANCE | DISPOSAL OF FABRIC FOR BENCH
EMBANKMENT EMBANKMENT, STATION |OFFSET|LT/RT| EACH EACH RELOCATION DIAMETER) DIAMETER)
BERvAToN; | AoRBIEDTOR WADTE (FOR| WRBLTINELE: 1 e neoms RO STATION [OFFSET|LTRT] __EACH EACH STATION |[OFFSET] LTIRT UNIT UNIT
25% SHRINKAGE SHORTAGE () | MATERIAL STABILIZATION SrEEN S TEET
cUvD cUvD CUYD CUYD CUvYD TON SQYD 1001+79.06] 29.19 | RT 7 GREEN STREET GREEN STREET
GREEN STREET 1004+45.64] 39.03 | LT 7 1001+96.91] 57.94 | LT 7 1002+68.90 | 31.89 | RT 7
T007+71.29 1006+00.00 1593 1195 153 1042 1004+82.71] 52.37 | LT 1 1002+42.00] 52.00 | RT i 1003+25.65 | 38.63 | LT 74
1006+00.00 1011+50.00 1870 1403 212 1191 377 773 31 1005+01.55] 72.80 | RT i 1004+06.00] 47.00 | RT 1 1003+26.22 | 3250 | RT 18
1011+50.00 1017+50.00 1334 1001 362 639 1007+23.62] 34.06 | LT 7 1004+15.00] 47.00 | RT 1 1003+80.49 | 41.60 | LT 24
1017+50.00 1023+50.00 903 677 626 51 1007+59.57] 119.84 | RT ] 1004+19.03| 45.74 | RT 7 1004+35.61 | 4411 | LT 7
1023+50.00 1029+50.00 a7 353 267 6 1007+71.90] 42.18 | RT 1 1004+24.00] 47.00 | RT i 1005+55.51 | 36356 | RT 24
1029+50.00 1031+97.50 59 T 35 9 1007+76.28] 23.30 | LT 7 1004+33.00] 47.00 | RT 1 1005+67.72 | 39.43 | LT 12
1008+41.12] 43.66 | RT 1 1004+41,92| 29.42 | RT 1 1006+15.52 | 45.75 | RT 74
LINCOLN AVENUE 1010+29.41] 3114 | LT i 1004+54.00 64.50 | RT 1 1006+19.54 | 29.94 | LT 12
301900.00 | 1301+31.74 10 8 3 6 1010+90.69] 8535 | RT 7 1004+62.00] 64.50 | RT 1 1006+77.60 | 57.53 | LT 14
1302:67.87 | 1303+11.00 5 3 3 3 1010+91.75| 52.84 | RT i 1004+67.19] 64.31 | RT 1 1006+83.11 | 51.61 | RT 30
1014+83.91] 32.11 | RT 7 1005+03.61] 161.22 | RT 1 1007+50.56 | 49.45 | RT 24
UNION 1014+85.59] 32.45 | LT 1 1005+61.47| 52.87 | LT i 1008+71.49 | 54.07 | RT 20
2000+05.00 | 2003+91.86 2000 1500 2 1478 1014+60.53] 34.03 | RT 1 1005+64.00] 50.00 | LT 1 1009745.09 | 53.12 | RT 74
1015+09.61] 5710 | RT 1 1005+72,00] 48.00 | LT 1 011+21.11 | 5294 | LT 20
CONTINGENGY a2 843 1236 1015+10.13| 33.44 | LT 1 1005+84.00] 42.50 | LT 1 1011+72.95 | 5278 | LT 24
1015+59.65] 71.12 | RT i 1006+65.62| 202.54 | RT 1 1012+2552 | 52.01 | LT 24
TOTAL 8245 5185 1707 7478 789 1616 2367 1015+59.83] 65.68 | RT 1 1008+50.09] 72.99 | RT 1 1012+79.48 | 51.03 | LT 24
1015+98.96| 32.39 | LT 1 1009+93.00] 55.00 | RT 1 1013+33.12 | 5082 | LT 24
1015+96.98] 31.90 | RT i 1010+02.00] 55.00 | RT 1 1013+82.88 | 5260 | LT 2
PAVEMENT, CURB, SDEWALK, AND MEDIAN REMOVAL SCHEDULE S 2;?2 — : St ';; . 1 i 42”“'%;‘92 - =
30600082 34000100 44000151 44000200 | 44000300 44000500 34000600 | 44003100 : 2 2 - : ;
FIOTMIX ASPHALT HOT-MIX ASPHALT | DRIVEWAY COMBINATION CURB J0I9475.09] 3227 ¢ R 1 1010+F25.001_65.00. 1. RT L 1005+24.57 { 9869 | RT 30
LOGATION Sera s s - | EAVERENT | SBR[ e | S frosestlpeiticn SIDEWALK | MEDIAN 1021+17.34| 21.90 | RT i 1010+44.25] 54.99 | RT 1 1005+56.62 | 62.86 | RT 24
REMOVAL & REMOVAL REMOVAL | REMOVAL | [1021+99.86] 32.13 | RT 1 1011+30.00] 63.00 | LT i 1005+95.53 | 69.47 | RT 18
BEGIN STATION| END STATION BUngM SaV0 S&ED REE%AL FOOT RES‘OG;ML SaFT SQFT josgen0 Juid 1Ll : 1014:35.000 6300 | LT 1 1006489.625 | ISRl T RT 35
| SGY 1024+53.08] 31.88 | RT 1 1011+44.91] 61.35 | RT 1
+! +.
GREEN STREET :gﬁ:}:?g :?3 ::_;.l‘: : 1022+41.15| 43.04 RT 1 TOTAL i 50 508
1001+71.29 1006+00.00 2548 a5 1,017 18,337 2,348 1025"‘18.43 33‘93 T 1 TOTAL t % I I
1006+00.00 | 1011+50.00 3686 112 1,929 15,637 621 e o :
1011+50.00 1017450.00 3829 508 2,284 13,429 137 102?"‘?1.43 32‘?2 BT 1
1017+50.00 | 1023+50.00 2.135 7,154 196 2,431 10,820 1,548 N N am :
1023+50.00 1029+50.00 1,289 3,670 443 42 1,801 7.192 51 T004+44 53] 255 | RT T STORM SEWER REMOVAL SCHEDULE
1029+50.00 | 1031+97.50 274 % 691 298 386 998 B T ; 55100300 55100400 55100500 55100700
. : LOCATION STORM SEWER | STORM SEWER | STORM SEWER | STORM SEWER
UNION [ [ T | I I I 1,057 [ 6282 | i g% REMOVAL 8' | REMOVAL 10" | REMOVAL 12° | REMOVAL 15"
BEGIN STATION| END STATION FOOT FOOT FOOT FOOT
TOTAL I 274 [ 15256 ] 6,023 [ 1144 42 [ 10,885 [ 72897 | 4705
GREEN STREET
1001+71.29 1006+00.00 713 &5
MISCELLANEOUS REMOVAL SCHEDULE BOLLARD REMOVAL SCHEDULE e o e
89502380 | 89502385 X0323256 | 6640175 | XA006770 | X0W007325 0350810 . :
REMOVE REMOVE LOCATION BOLLARD 1017 00 1025+50.00 &
REMOVE REMOVE AND | FIRE | STRUCTURE 1023+50.00 1026+50.00 3 82
LOCATION EXSTING EXSTING REMOVAL
EXSTING RELOCATE | HYDRANT | TOBE 1029+50.00 1031+97.50
clarnons!| | COMRERE | ion ey | e ] | IRaERG STATION | OFESET| LTIRT| _ EAGH
FOUNDATION SIGNAL POST RGN [ I |
STATION |OFFSET|LT/RT| EACH EACH EACH EACH EACH EACH GREEN STREET
1001+75.12 | 60.39 | RT 1
GREEN STREET 1001+72.59 | 54.85 | LT 1 TOTAL ] 3 | 212 | 686 176
1004+67.86] 66.19 | RT 1 1001+75.23 | 51.07 | RT 1
1005+46.94] 75.86 | LT 1 1001+89.36 | 28.68 | RT 1
1005+65.62| 54.92 | LT 1 1004+50.86 | 139.69 | RT 1 SIGN REMOVAL AND RELOCATION SCHEDULE LINEAR ITEMS REMOVAL SCHEDULE
[1005+74.21] 145.35 | RT i 1004+50.96 | 117.69 | RT 1 X0326657 X0327008 X0327009 X7240506 0320239 6640100
1006+64.67] 156.58 | RT 1 1004+51.12 | 128.69 | RT 1 — RELOCATE | REMOVE AND | oo ™| RELOCATE LOCATION CONCRETE WALL| FENCE RAIL
1007+37.18] 554 | LT 7 1004+51.19 | 84.71 | RT 1 SIGN, | RELOCATE SIGN | "ot ® 1V | SIGN PANEL REMOVAL | REMOVAL
1007+43.50] 35.63 | LT 7 1004+51.22 | 106.70 | RT 1 SPECIAL (SPECIAL) AND POST BEGIN STATION| END STATION]LWRT| ___FOOT, FOOT
1007+47.18] 6.98 | LT 1 1004+51.50 | 95.70 | RT 1 STATION [OFFSET|LTIRT| EACH EACH EACH EACH
1008+64.87| 3B.58 RT 1 1004+59.51 140.47 RT ; | GREEN STREET
1010+99.81] 56,54 | RT i 1004+61.06 | 85.08 | RT i GREEN STREET 1004+62.66 | 1005+63.95 | LT %6
1010+99.91] 50.78 | LT 1 1004+68.40 | 140.74 | RT 1 1004+66.82] 59.38 | RT i 1016+09.18 | 1016+61.56 | RT 55
1015+62.23| 68.33 RT 1 1004+ 70.51 85.72 RT 1 1005+12.55| 44.84 RT i 1016+67.91 1017+75.55 RT 112
1024+34.31] 42.25 | RT 7 1004+76.82 | 141.24 | RT 1 1007+90.65] 62.33 | RT 1 1017+62.08 | 1018+07.93 | RT 73
1024+89.40| 21.48 | LT 1 1004+86.11 | 142.07 | RT 1 1008+51.23| 76.27 | RT i
1027+90.43| 43.18 RT 1 1009+74.49 75.16 RT 1 1011+46.59| 55.64 LT 1 TOTAL 240 66
1028+36.29] 4210 | LT 1 | 1009+77.65 | 8583 | RT 1 1016+30.75| 50.27 | RT 1
1028+70.34| 40.91 RT 1 1009+77.80 104.42 RT 1 1021+60.57| 55.31 LT 1
1009+77.84 | 97.84 | RT 1
TOTAL . T 2 [ 1 [ 3 T 5 1 2 1012+96.53 | 4820 | LT 1 TOTAL =T 3 [ i [ 1
1013+14.46 | 4811 | LT 1
TOTAL | 22
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) Copyrigh! Hansen Protassional Servicas Ine. 7016

PAVEMENT AND PATCHING SCHEDULE
35100500 35101700 35300700 35400520 30600295 40600839 40603235 40603540 32000101 32000301 35000511 32001300 34300994 34200098 34201000 34400100
PORTLAND | PORTLAND CEMENT |POLYMERIZED| POLYMERZED | POLYMERIZED | POLYMERIZED HOT- CLASS B CLASS B CLASSB | FIBER GLASS
LOCATION B:gg'é%%‘;& BQEERC%%ARTSE CEMENT CONCRETE BASE | BITUMINOUS | LEVELING BINDER |HOT-MIXASPHALT|  MIXASPHALT Cgﬁw%ﬁg:& ogggggénpiﬁgﬁgrm CSSS:;AT:ii\EfghEﬂ:LT PROTECTIVE | PATCHES, | PATCHES, | PATCHES, FABRIC
\SE COURSE, | BASE COURSE. | CONCRETE BASE| COURSE WIDENING | MATERIALS | (MACHINE METHOD), | BINDER COURSE, | SURFACE COURSE, A ik P COAT TYPEIL, 12 | TYPEW. 12 | TYPEN, 12 | REPAR
COURSE 12" 12" (TACK COAT) IL-9.5FG, N70 IL-19.0, N70 MIX "D", N70 { ) ¢ ) ( ) INCH INCH INCH SYSTEM
BEGIN STATION | END STATION SQVD SQVD s VD SavD POUND TON TON TON savp SQ VD Savo 5aYD §aYD 54 YD SavD SaYD
GREEN STREET
1001+71.29 1006+00.00 76 5497 535 5763 5758 73
1006700.00 1011+50.00 706 3116 1 573 3364 3537
1011%50.00 1017+50.00 836 3248 709 545 T 75 57 631 2987 318 607
1017+50.00 1023+50.00 3220 170 529 1875 343 762 175 707 128 835 {7 2083
1023+50.00 1026+50.00 1075 31 250 3,536 131 %5 330 423 101 524 2% 79 8 3929
1029+50.00 1031+97.50 156 &0 732 2 a4 8 2 77 743
UNION | 194 | 2880 | | | | Mg | | | 2564 | [ 2564 | | | |
CONTINGENCY | | | | | | | | | | | | | 199 | 399 | |
FROM CURB AND MEDIAN | I I l I I [ I I T T [ o017 ] I I I
FROM WATERMAIN | | | | | | | | | | | I | | [ 368 |
TOTAL | 5,863 | 12,042 | 161 | 1,357 | 6,688 | 510 [ 927 I 642 [ 2,860 | 2,564 | 8,373 | 15,723 | 248 | 439 I 493 | 7,362
SIDEWALK, DRWEWAY, CURB, AND MEDIAN SCHEDULE
22001300 32300400 43400300 32400410 43400800 60108106 60600605 60603800 60604400 50619600 5030225 X6061815 YX000300 | 30002090 | X4003000 SX006496 70042300
COMBINATION | COMBINATION COMBINATION PORTLAND CEMENT
; LOCATION PROTECTIVE]  ZOPTEND CEMENT [ POFSLAND CENENT: | PORTLAND CEMENT | eemowisie!| TS CONCRETE |CONCRETE CURB|CONCRETE Curg|  CONCRETE | CONCRETE | oonopete GuRe | CONCRETE | STARSIDE | CLASS SI coNcRETe | PORTANDUENENT
: comr | CONCRETE DRVEWAY CONGRETE CONCRETE warngs  |UNDERDRAINS, | et | AND GUTTER, | ANDGUTTER | MEDIAN, TYPE | STRUGTURES | “ CH°= P i i opeiiel 0 ) I e CONCRETE
% : PAVEMENT, 8INCH | SIDEWALKGINCH | SIDEWALK 8 INCH TYPE 1, 6 ' il | Boohdoenii SB-6.12 (SPECAL) | ypE  (SPEGIAL) STEPS etk SIDEWALK CURB
% 2 BEGIN STATION| END STATION| _5Q YD Sa YD SQFT SQFT SQFT FOOT FOOT FOOT FOOT SQFT CUYD FOOT SQFT FOOT CUYD CUYD FOOT
W
<: GREEN STREET
T : 7001+71.20 | 1006+00.00 371 716 7,008 71956 386 500 786 753 W6 ey 358
_; 1006+00.00 1011+50.00 298 262 5,038 5707 265 745 572 30 a0 591 30
2 1011+50.00 | 1017+50.00 279 5,324 6713 300 778 526 152 51 % 50
: 1017+50.00 | 1023+50.00 330 &71 6,264 629 139 1,156 12 102 704 3 7050 5 3 E 7
: 1023+50.00 | 1029+50.00 324 %40 3,592 308 771 803 81 361
: 1026+50.00 | 1033+55.00 89 291 1414 176 383
UNION 3% 4,807 &7 1407 56
I FROM TRANSTT 2,356 7,669
FROM TRAFFIC CONTROL 108
TOTAL 1917 7880 35,363 5,005 3,163 3175 213 3,085 GE 510 3 7.964 % 192 3 12 T
TRANSIT PAY ITEM SCHEDULE BOLLARD SCHEDULE
35100300 32400300 42400800 50000805 50901760 XAG08263 6061700 RR009125 XR006127 %A000132 X0350805 70004002
o e e oo TS
LOCATION BASe Gounez, |  CEMENT | DETECTABLE | PEDESTRIAN | Lo oo | (SCIRNT | CORERES | BUS SHELTER. |BUS SHELTER |BUS SHELTER, T T T e
S CONCRETE | WARNINGS RAILING TYPE 1 TYPE 2 TYPE 4
WPEA ' |snom e PLATFORM | GUTTER, TYPE
(SPECIAL) | B (SPECIAL) GREEN STREET
BEGIN STATIONEND STATION]LT/RT] BUS STOP savb | SaFT SQFT FOOT FOOT SQFT FOOT EACH EACH EACH 7004+88.00 | 42.86 | LT i T
1004+96.30 | 46.07 | LT 1 |
GREEN STREET
100373577 | 100474557 | LT LN UNION - WE a1 37 740 106 % 1265 130 7 NORTHING | EASTING
1004+07.45 | 1006+28.93 | LT | ILLINI UNION - WB (CENTER) 166 7 260 %9 3 1495 130 i 1 125410623 | 1014296.97 7
1005+30.49 | 1007+50.49 | RT ILLINI UNION - EB 775 347 462 143 32 2475 735 2 12541064 | 1014307.04 1
1012+07.62 | 1013+77.52 | LT GOODWIN - WB 217 573 396 255 1955 190 7 1254004 41 | 1014307 35 1
101772267 | 1017+62.67 | RT GOODWIN - EB 53 798 103 712 472 0 1254082.40 | 1014307.65 1
1021+63.64 | 1022+03.84 | LT GREGORY -WB 53 298 104 99 a7 &0 i 125407039 | 1014307.95 1
1024+13.41 1024+53.41 RT GREGORY -EB 52 298 104 112 472 60 1254058.39 1014308.25 1
125405551 | 1014298.27 1
| TOTAL | G55 | 235 | 1669 | 866 | ] [ 8606 ] | i 7 1 5
TOTAL | 2 | 7
-\h'\ o
13515
2/58
@a|E|=
| = = = F.AL. TOTAL | SHEE
| FILE NAME = DESIGNED BAB REVISED SECTION COUNTY
[ = RIE. SHEETS| ~NO.
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SCHEDULE OF QUANTITIES

LAYQUT

INLET FILTER SCHEDULE INLET FILTER SCHEDULE PERIMETER EROSION BARRIER SCHEDULE
28000510 28000510 28000400
LOCATION INLET LOCATION INLET LOCATION |PERIMETER EROSION|
FILTERS FILTERS BARRIER
STATION [OFFSET| LT/RT EACH STATION [ OFFSET[ LTIRT EACH BEGIN STATION| END STATION FOOT
GREEN STREET GREEN STREET GREEN STREET

1003+00.00 | 48.00 LT 1 1021+48.00 | 29.00 LT 1 1001+71.29 1006+00.00 252

1003+60.00 28.92 LT 1 1021+99.31 26.00 LT 1 1006+00.00 1011+50.00 381

1004+20.01 | 68.35 LT 1 1022+00.00 | 29.50 RT 1 1011+50.00 1017+50.00

1004+25.00 | 3398 | LT 1 1022+05.00 | 25.00 | RT 1 1017+50.00 1023+50.00

1004+25.00 | 61.85 LT 1 1022+45.00 | 28.50 LT 1 1023+50.00 1028+50.00

1004+29.46 36.02 RT 1 1022+45.98 23.04 LT 1 1029+50.00 1031+97.50

1004+29.50 25.00 RT 1 1023+15.00 | 25.00 RT 1

1004+34.50 30.50 RT 1 1023+15.00 29.50 RT 1 UNION |

1005+00.00 42.98 LT 1 1023+15.10 34.00 RT 4

1005+34.96 | 2556 | RT 1 1024+00.00 | 26.00 | RT 1 TOTAL | 633

1005+43.95 62.35 RT 1 1024+32.01 25.00 LT 1

1005+99.96 29.21 RT 1 1024+35.00 34.00 LT 1

1006+69.96 32.81 RT 1 1024+35.00 29.50 LT 1

1007+39.96 27.15 RT 1 1024+56.00 25.95 RT 1 BENCH MARK SCHEED%%;’UU

1007+62.48 99.71 RT 1 1025+30.00 25.00 RT 1 BERMANENT

1007+77.00 24.75 LT ;] 1025+30.00 29.50 RT 1 LOCATION BENCH

1007+88.00 34.00 LT 1 1025+30.00 34.00 SI 1 MARKS

1007+88.00 29.50 LT 1 1025+39.00 29.50 1

1008+59.79 33.04 RT 1 1025+39.00 34.02 LT 1 STATIN IOFFSET] EURT] EACH

1008+61.44 | 57.03 RT 1 1025+39.00 | 24.44 LT 1

1009+56.00 33.25 RT 1 1026+04.00 29.50 LT 1 3 Uzufg?gg‘“ SOTE: E.|r RT 3

1009+90.24 | 66.18 RT 1 1026+40.00 | 29.50 RT 1 3 023”2' = 53 3% | RT 3

1009+93.00 29,50 LT 1 1027+40.00 29.50 LT 1 -

1010+12.00 41.48 RT 1 1029+15.00 | 42.00 LT 1 TOTAL T 3

1010+19.77 | 33.25 RT 1 1029+15.00 | 2267 RT 1

1010+19.73 24.44 RT 1 1029+85.00 22.33 RT 1

1010+20.64 24.75 LT 1 1029+95.00 22.33 LT 1

1010+28.04 24 .44 LT 1 1030+20.00 22.33 RT 1

1011+27.50 29.50 LT 1 1030+50.00 20.77 LT 1

1012+10.04 26.02 LT 1 1031+15.00 17.10 RT 1

1012+90.04 | 26.02 LT 1 1031+19.99 | 17.19 LT 1

1013+50.00 25.00 RT 1

1013+50.00 | 29.00 | RT 1 WRIGHT STREET |

1013+50.00 | 33.50 | RT 1 4018+72.79 | 27.68 | RT | 1

1013+65.04 | 26.02 LT 1

1014+08.00 29.00 RT 1 MATHEWS AVENUE

1014+25.00 22.32 LT 1 1100+65.50 16.83 RT 1

1014+50.00 29.00 RT 1 1100+65.25 14.66 LT 1|

1014+50.00 24.75 RT 1 1100+76.04 14.83 LT 1

1014+50.00 33.50 RT 1 1100+94.67 16.83 RT 1

1014+474.00 29.50 LT 1 1102+32.03 13.75 RT 1

1015+97.50 | 34.00 LT 1

1015+97.50 29.50 LT 1 GOODWIN AVENUE

1015+97.50 24.75 LT 1 1200+96.96 26.52 RT 1

1016+19.00 29.50 RT 1 1201+38.00 26.83 LT 1

1016+66.00 29.50 LT 1 1201+50.04 20.15 RT 1

1017+04,96 26.02 RT 1

1017+55.00 26.00 RT 1 LINCOLN AVENUE

1019+38.00 29.50 RT 1 1301+30.00 | 26.83 | RT 1

1019+50.00 | 29.50 LT 1 1301+30.00 | 2683 | LT 1

1020+30.00 29.50 LT 1

1020+40.00 | 29.50 RT 1 TOTAL | a5

1020+89.00 | 29.50 LT 1
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